

COR-1604

Copy 7 of 5

Task Order No. 5
Contract No. EG-400

25 APR

Eastman Kodak Company
Rochester, New York

Attention:

STAT

Gentlemen:

1. In accordance with the provisions of Contract No. EG-400 and effective upon your acceptance hereof, you are authorized to proceed with the performance of Task Order No. 5 to said contract.
2. The scope of work to be performed under this Task Order and such additional provisions as may be applicable are set forth in the attached schedule.
3. The estimated cost of the performance of this Task Order, exclusive of the fixed fee, is ONE HUNDRED NINETY-FOUR THOUSAND FIVE HUNDRED FIVE DOLLARS (\$194,505). Cost in excess of this amount shall not be incurred without prior written authorization of the Contracting Officer.
4. The fixed fee for the performance of this Task Order shall be THIRTEEN THOUSAND SIX HUNDRED FIFTEEN DOLLARS (\$13,615).
5. The work and services to be performed under this Task Order shall be completed on or before 31 December 1962; however, said period of performance may be extended by mutual agreement.
6. Upon execution of all copies of this Task Order please return the original and one copy to the undersigned and retain the remaining copy for your files.

Very truly yours,

STAT

ACKNOWLEDGED AND ACCEPTED
EASTMAN KODAK COMPANY

Contracting Officer

STAT

BY
TTL
DATE

1 May 1962

Task Order No. 3
Contract No. EG-100

SCHEDULE

1. SCOPE OF WORK:

The Contractor shall design, fabricate, test, and deliver the following equipment in accordance with its Developmental Proposal dated 20 December 1961. Said proposal is incorporated into and made a part of this Task Order by reference:

Two (2) each - Continuous Printer, three-in-one.

Three (3) each - Slitter. Two of the slitters shall be for use with the above printers and one for use with a 9 1/2 inch Cascard Type Printer.

2. DELIVERY:

Deliveries of the above listed equipment shall commence in June 1962 and shall be completed in December 1962. Deliveries shall be made to destination within the ZI as designated by the Contracting Officer.

3. ANTICIPATORY COSTS:

All costs which have been incurred by the Contractor on or after 2 October 1961 in anticipation of and prior to the signing of this Task Order and which if incurred after the signing of this Task Order would have been considered as allowable costs hereunder will be accepted by the Contracting Officer as costs under this Task Order.